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SUPPLY CHAIN MANAGEMENT REPORT IN TERMS OF CLAUSE 5(3) OF THE SCM POLICY

TENDERS & FORMAL WRITTEN QUOTATIONS AWARDED TO THE BIDDER SCORING THE HIGHEST POINTS AS WELL AS TENDERS CANCELLED IN TERMS OF COUNCIL'S PREFERENTIAL PROCUREMENT POLICY- SEPTEMBER 2020
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wg 3 Completion Amount Amount VAT Total Amount
ipti judicati o =T it Pri
# Tender # Description BEC Adjudication Awarded to z 3 g Period Unit Price Operational Capital @15% (Incl. VAT)
<
1 [SC2032/2019 Provision of Training Services to obtain Drivers Licences 11-Sep-20 21-Sep-20 Cancelled - due to changed circumstances N/A N/A N/A - R - - Cancelled
Supply and Delivery of Uniforms and Human Protective Clothing for Non-Compliant
2 [8C2055/2019 Fire and Rescue and Disaster Management for a contract period 18-Sep-20 29-Sep-20 J & H Protective Clothing (Pty) Ltd Contriblf)tor 30-Jun-23 Various 1,628,697.58 | R - 24430464 | R 1,873,002.22
ending 30 June 2023
3 |sc206212019 f:’a"n"s'{efg‘:a't’i‘z;a”a""” of High Risk Perimeter Fencing at Kleinmond| 51 go o9 29-Sep-20 | Trade Avail 406 CC t/a CAF Contractor 1 30-Jun-21 N/A - IR 1,458,751.30 218,812.70 | R 1,677,564.00
4 |sc20ee/2020 |Provision of Auctioneering Services for a contract period ending 30 11-Sep-20 21-Sep-20 Ikapa Express Auctioneers (Pty) Ltd 1 30-Jun-23 N/A ~ R R ~ Income Generation
June 2023 Tender|
Disconnection and Reconnection of Electricity Supply and
5 |SC2088/2020 Installation and Removal of Water Flow Restrictors for a contract 28-Aug-20 8-Sep-20 Cancelled - no acceptable bids received N/A N/A N/A - R - - Cancelled
period ending 30 June 2023
Supply and Installation of Web Based/Online Bulk SMS Sending A o . 1 ~
6 |SC2089/2020 Software Service for a contract period ending 30 June 2023 28-Aug-20 8-Sep-20 Rioscape (Pty) Ltd 4 30-Jun-23 R 0.15 561,043.48 | R 84,156.52 | R 645,200.00
7 |sc2002/2020 égfv‘?ic"e’;‘e”‘ of a Panel of Attorneys for the Rendering of Legal 1-Sep-20 8-Sep20  |Cancelled - no acceptable bids received N/A N/A N/A - IR - - Cancelled
. Non-Compliant 2 _
Kengisa (Pty) Ltd. Contributor z 3,169,092.45 | R 475,363.87 | R 3,644,456.31
Supply & delivery of Printing Paper, Ink Toners, Cartridges and 18-Sep-20 29-Sep-20 30-Jun-23 7 §
8 | SC2098/2020 | . o & contract period ending 30 June 2023 -Sep- -Sep- Acorn Technology (Pty) Ltd. 1 -Jun- § £ 2,118,147.99 | R - 317,722.20 | R 2,435,870.19
UMN Communications CC 1 s 342,226.67 | R - 51,334.00 [ R 393,560.68
9 |sc210212020  [Provision of Sports Field Aeration Services in the Overstrand Area | 44 gq 59 21-Sep-20  |Ulwando Bushclearing (Pty) Ltd 2 30-Jun23 | Various rates 830,154.00 | R - 124,523.10 | R 954,677.10
for a contract period ending 30 June 2023
10 |SC2103/2020 Construction of Bulk Stormwater Infrastructure in Stanford 23-Sep-20 29-Sep-20 SR Civil Contractors (Pty) Ltd 1 30-Jun-21 N/A - R 2,610,162.50 391,524.38 [ R 3,001,686.88
1" 107886 Supply & Installation of Panels and Poles 8-Sep-20 8-Sep-20 Mr Spike Overberg CC 4 Once-off project Various 44,346.00 [ R - 6,651.90 | R 50,997.90
12 |$C2104/2020 gg':\?g:::‘“" of the Bulk Infrastructure in Maskhane, Site B, 23-Sep-20 29-Sep-20  |Zelpy 1117 CC ¥/a Amandla Asphalt 1 30-Jun-21 N/A IR 3,368,359.50 505,253.93 | R 3,873,613.43
12 8,693,708.18 | R 7,437,273.30 2,419,647.22 | R 18,550,628.70

TOTAL




