



SUPPLY CHAIN MANAGEMENT REPORT IN TERMS OF CLAUSE 5(3) OF THE SCM POLICY

TENDERS & FORMAL WRITTEN QUOTATIONS AWARDED TO THE BIDDER SCORING THE HIGHEST POINTS AS WELL AS TENDERS CANCELLED IN TERMS OF COUNCIL'S PREFERENTIAL PROCUREMENT POLICY- AUGUST2021

#	Tender #	Description	BEC	Adjudication	Awarded to	Amount Operational	Amount Capital	VAT @ 15%	Total / Estimated Amount (Incl. VAT)
1	SC1861/2018	The Design and Execution of Opinion Survey on Municipal Service Delivery in Overstrand Area	23-Aug-21	27-Aug-21	Cancelled - due to changed circumstances, funding no longer available	R -	R -	R -	Cancelled
2	SC2108A/2020	Amendment of Contract No. SC2108/2020: Replacement of Water Pipes from Rooi-El's to Hermanus	26-Jul-21	30-Jul-21	WBHO Construction (Pty) Ltd	R -	R 3 192 867,88	R 478 930,18	R 3 671 798,06
3	SC2151/2020	Construction of Additions and Completion of Dormitory Facilities to New Fire Engine Bays	23-Aug-21	27-Aug-21	Alert Development (Pty) Ltd	R -	R 840 699,47	R 126 104,92	R 966 804,39
4	SC2182/2021	Operation of New Material Recovery Facility (MRF) Hermanus	23-Jul-21	30-Jul-21	Hermanus Recycling CC	R 8 176 098,26	R -	R 1 226 414,74	R 9 402 513,00
5	SC2185/2021	Installation of Gansbaai Sewer Reticulation, Phase 4	12-Aug-21	20-Aug-21	Benver Civil and Plant Hire CC	R -	R 6 789 000,00	R 1 018 350,00	R 7 807 350,00
6	SC2231/2021	Graphic Design Services for a 12 month contract period	11-Aug-21	11-Aug-21	Cancelled - funds no longer available to cover total envisaged expenditure	R -	R -	R -	Cancelled

Total

6

R	8 176 098,26	R	10 822 567,35	R	2 849 799,84	R	21 848 465,45
---	--------------	---	---------------	---	--------------	---	---------------